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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME :   90  WORK DAYS
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : NH0502-065

     CONTRACT DESCRIPTION :
     PROJECT NH 0502-065
     LOCATED ON US HIGHWAY 50 AT MP 103.7, MP 105.8, MP 107.0.
     THE WORK CONSISTS OF LANDSLIDE AND EMBANKMENT FAILURE
     REPAIRS INCLUDING EXCAVATION, LIGHTWEIGHT FILL, GEOGRID
     REINFORCEMENT, PIPE REPLACEMENT,  HOT MIX ASPHALT, EROSION
     CONTROL.
     A MANDATORY PRE-BID CONFERENCE WILL BE HELD ON MARCH 7, 2012
     AT 10:00 AM AT THE CDOT MONTROSE OFFICE, 2424 NORTH TOWNSEND
     AVE, MONTROSE, COLORADO TO PRESENT A BRIEF OVERVIEW OF THE
     PROJECT AND TO ANSWER QUESTIONS FROM PROSPECTIVE BIDDERS.
     BIDS WILL BE ACCEPTED ONLY FROM PRE-QUALIFIED BIDDERS WHO
     ATTEND THE MANDATORY PRE-BID CONFERENCE.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,932,627.80    95.8645%   100.0000%
    1    055A           TRICON 2, LLC                                                  $     2,016,000.00   100.0000%   104.3139%
    2    324A           SKIP HUSTON CONSTRUCTION, INC.                                 $     2,115,890.71   104.9549%   109.4826%
    3    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     2,295,795.00   113.8787%   118.7914%
    4    279A           TEZAK HEAVY EQUIPMENT CO., INC.                                $     2,318,274.44   114.9938%   119.9545%
    5    727A           HABITAT CONSTRUCTION, LLC                                      $     2,546,265.94   126.3029%   131.7515%
    6    870A           SEMA CONSTRUCTION, INC.                                        $     2,568,543.90   127.4079%   132.9042%
    7    1278A          ROCKY MOUNTAIN EXCAVATING, INC.                                $     2,698,412.65   133.8498%   139.6240%
    8    045A           HANK WILLIAMS, INC. dba WILLIAMS CONSTRUCTION CONTRACTORS      $     2,837,337.42   140.7409%   146.8124%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 055A              |(  2 ) 324A
                                                      |ENGINEER'S ESTIMATE      |TRICON 2, LLC            |SKIP HUSTON CONSTRUCTION,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    5000.0000     5000.00|   10000.0000    10000.00|    8020.0000     8020.00
202-00035 Rem Pipe                        105.000 LF  |      25.0000     2625.00|      50.0000     5250.00|      18.5800     1950.90
202-00090 Rem Delineator                   20.000 EACH|       6.0000      120.00|      10.0000      200.00|      10.8400      216.80
202-00220 Rem Asphalt Mat                5921.000 SY  |       3.0000    17763.00|       3.5000    20723.50|       4.5900    27177.39
202-00250 Rem Pavement Marking           1148.000 SF  |       1.2000     1377.60|       4.7200     5418.56|       6.2300     7152.04
202-01000 Rem Fence                       576.000 LF  |       1.0000      576.00|       1.5600      898.56|       2.1700     1249.92
203-00060 Emb Matl (CIP)                12099.000 CY  |      10.0000   120990.00|       8.9600   108407.04|       6.6400    80337.36
203-00100 Muck Excav                      300.000 CY  |      15.0000     4500.00|      30.0000     9000.00|      13.3700     4011.00
203-00850 Polystyrene Fill (CIP)         4102.000 CY  |      55.0000   225610.00|      64.9200   266301.84|      72.5900   297764.18
203-01100 Proof Rolling                    60.000 HOUR|      80.0000     4800.00|      75.0000     4500.00|      83.0000     4980.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 055A              |(  2 ) 324A
                                                      |ENGINEER'S ESTIMATE      |TRICON 2, LLC            |SKIP HUSTON CONSTRUCTION,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
203-01515 Backhoe (Landscaping)            24.000 HOUR|     120.0000     2880.00|      87.5000     2100.00|     150.0000     3600.00
203-01551 Dozing (Heavy)                  120.000 HOUR|     108.0000    12960.00|     100.0000    12000.00|     165.0000    19800.00
203-01555 Dozing (Landscaping)             24.000 HOUR|     130.0000     3120.00|      87.5000     2100.00|     143.0000     3432.00
203-01582 Truck (Dump)                     45.000 HOUR|      70.0000     3150.00|      93.7500     4218.75|      83.0000     3735.00
203-01590 Front End Loader (Rubber)        36.000 HOUR|     140.0000     5040.00|     100.0000     3600.00|     123.0000     4428.00
203-01597 Potholing                        30.000 HOUR|     200.0000     6000.00|     277.7800     8333.40|     215.0000     6450.00
206-00000 Str Excav                     17966.000 CY  |       8.0000   143728.00|       5.5000    98813.00|       7.0700   127019.62
206-00065 Str Bkfl (Flow-Fill)             59.000 CY  |      90.0000     5310.00|     114.7700     6771.43|      91.6700     5408.53
206-00100 Str Bkfl (CL 1)                  15.000 CY  |      14.0000      210.00|      25.0000      375.00|      35.3300      529.95
206-00505 Filter Matl (Spec)              301.000 CY  |      50.0000    15050.00|      39.0000    11739.00|      28.3200     8524.32
206-00520 Filter Matl (CL B)             2160.000 CY  |      40.0000    86400.00|      39.0000    84240.00|      27.3500    59076.00
208-00002 Erosion Log (12 In)             750.000 LF  |       4.0000     3000.00|       8.0000     6000.00|       4.8800     3660.00
208-00011 Erosion Bales (Weed Free)        22.000 EACH|      16.0000      352.00|      27.5000      605.00|      11.3800      250.36
208-00020 Silt Fence                     3176.000 LF  |       1.0000     3176.00|       2.2500     7146.00|       2.1700     6891.92
208-00045 Conc Washout Str                  1.000 EACH|     550.0000      550.00|    1000.0000     1000.00|     534.1700      534.17
208-00070 Vehicle Tracking Pad              4.000 EACH|    1200.0000     4800.00|    1250.0000     5000.00|     890.4900     3561.96
208-00103 Removal and Disposal of Se       24.000 HOUR|      40.0000      960.00|      37.5000      900.00|      45.0000     1080.00
208-00105 Removal and Disposal of Se       24.000 HOUR|     110.0000     2640.00|      87.5000     2100.00|     104.0000     2496.00
208-00205 Erosion Control Supervisor       60.000 HOUR|      40.0000     2400.00|      37.5000     2250.00|      45.0000     2700.00
210-00810 Res Ground Sign                   1.000 EACH|     300.0000      300.00|     644.4400      644.44|     628.3200      628.32
210-01130 Res Gdrail Ty 3                 733.000 LF  |      12.0000     8796.00|      24.1700    17716.61|      19.6800    14425.44
210-01140 Res Gdrail Ty 4                 475.000 LF  |      13.0000     6175.00|      12.5000     5937.50|      13.7000     6507.50
210-01200 Res End Anchorage                 4.000 EACH|     900.0000     3600.00|    1666.6700     6666.68|     742.0700     2968.28
212-00006 Seeding (Native)                  2.110 ACRE|     650.0000     1371.50|     572.2200     1207.38|     628.3200     1325.76
212-00028 Seeding (Wetlands)                0.030 ACRE|    2050.0000       61.50|   13888.8900      416.67|    1711.6200       51.35
212-00032 Soil Conditioning                 2.110 ACRE|    1500.0000     3165.00|    7500.0000    15825.00|    4246.5400     8960.20
213-00012 Spray-on Mulch Blanket            2.110 ACRE|    3300.0000     6963.00|    3555.5600     7502.23|    3520.7300     7428.74
240-00000 Wildlife Biologist               30.000 HOUR|      80.0000     2400.00|      66.6700     2000.10|      70.4200     2112.60
304-01005 ABC (CL 1)                     7175.000 CY  |      25.0000   179375.00|      28.0600   201330.50|      26.2800   188559.00
304-03005 ABC (CL 3)                      300.000 CY  |      35.0000    10500.00|      25.0000     7500.00|      24.8200     7446.00
304-06007 ABC (CL 6)                      759.000 CY  |      40.0000    30360.00|      29.0000    22011.00|      29.0300    22033.77
403-00720 HMA (Patching) (Asph)           300.000 TON |     200.0000    60000.00|     144.4400    43332.00|     172.2500    51675.00
403-34701 HMA (Gr SX) (75)               1403.000 TON |      85.0000   119255.00|     100.0000   140300.00|      99.1300   139079.39
411-03352 Asph Cem (PG 58-28)              85.000 TON |     700.0000    59500.00|     722.2200    61388.70|     774.5600    65837.60
411-10255 Emul Asph (SS)                  298.000 GAL |       7.0000     2086.00|       5.5600     1656.88|       5.4200     1615.16
420-00113 Geotextile (Drain) (CL 2)     10007.000 SY  |       1.1000    11007.70|       2.0000    20014.00|       3.3500    33523.45
420-00520 Geogrid Pvmt Reinf             9867.000 SY  |       7.0000    69069.00|       4.0500    39961.35|       4.5300    44697.51
506-00030 Grouted Riprap                   13.000 CY  |     205.0000     2665.00|     150.0000     1950.00|     160.0000     2080.00
506-00218 Riprap (18 In)                   26.000 CY  |     150.0000     3900.00|     100.0000     2600.00|     116.6700     3033.42
506-01020 Geogrid Reinforce              9437.000 SY  |       5.5000    51903.50|       3.0000    28311.00|       4.3200    40767.84
601-01000 Conc CL B                         7.000 CY  |     560.0000     3920.00|     200.0000     1400.00|     324.9900     2274.93
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 055A              |(  2 ) 324A
                                                      |ENGINEER'S ESTIMATE      |TRICON 2, LLC            |SKIP HUSTON CONSTRUCTION,
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
601-03000 Conc CL D                       343.000 CY  |     300.0000   102900.00|     300.0000   102900.00|     229.3000    78649.90
602-00000 Reinf Steel                   11020.000 LB  |       1.0000    11020.00|       1.4900    16419.80|       1.1300    12452.60
603-01245 24 In RCP (CIP)                 114.000 LF  |      60.0000     6840.00|     105.5600    12033.84|     104.1600    11874.24
603-05024 24 In RCES                        1.000 EACH|    1150.0000     1150.00|    1000.0000     1000.00|     833.9600      833.96
603-10240 24 In CSP                        72.000 LF  |     110.0000     7920.00|      54.6800     3936.96|      57.6200     4148.64
603-30024 24 In SES                         1.000 EACH|     600.0000      600.00|     500.0000      500.00|     560.6700      560.67
604-00510 Inlet Ty D (10 Ft)                1.000 EACH|    8600.0000     8600.00|    8199.7700     8199.77|    4562.5400     4562.54
605-00004 4 In Underdrain                   5.000 LF  |      35.0000      175.00|      25.0000      125.00|      15.1400       75.70
605-00040 4 In PP Underdrain             1010.000 LF  |      10.0000    10100.00|       8.7600     8847.60|       7.9600     8039.60
605-01030 3 In Hor Drain                 3000.000 LF  |      22.0000    66000.00|      30.7800    92340.00|      59.9500   179850.00
605-82306 6 In Drain Pipe                 566.000 LF  |      10.0000     5660.00|      11.7500     6650.50|       9.9700     5643.02
607-00010 Corner and Line Br Post           6.000 EACH|     300.0000     1800.00|     281.2500     1687.50|     270.8300     1624.98
607-01100 Fence BW TWP                    576.000 LF  |       3.0000     1728.00|       4.0600     2338.56|       4.1800     2407.68
607-11525 Fence (Plastic)                 236.000 LF  |       3.0000      708.00|       2.2500      531.00|       2.4400      575.84
612-00001 Delin (Ty I)                     45.000 EACH|      23.0000     1035.00|      17.7800      800.10|      17.3400      780.30
620-00001 Field Office (CL 1)               1.000 EACH|   15000.0000    15000.00|    8750.0000     8750.00|   10833.0000    10833.00
620-00011 Field Lab (CL 1)                  1.000 EACH|   14000.0000    14000.00|    8750.0000     8750.00|   14082.9000    14082.90
620-00020 Sanitary Facility                 1.000 EACH|    1500.0000     1500.00|    2500.0000     2500.00|    1299.9600     1299.96
621-00450 Detour Pvmt                    2029.000 SY  |      38.0000    77102.00|      54.1100   109789.19|      47.4200    96215.18
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|   18666.6700    18666.67|   21664.9200    21664.92
626-00000 Mobilization                      1.000 L S |   90000.0000    90000.00|  122000.0000   122000.00|  139596.2100   139596.21
626-01000 Public Info Services              1.000 L S |    3000.0000     3000.00|    3011.9400     3011.94|    5583.3000     5583.30
627-00005 Epoxy Pvmt Mkg                   36.300 GAL |     250.0000     9075.00|     233.3300     8469.88|     433.3200    15729.52
627-00012 Pvmt Mkg Paint (Low VOC So       60.000 GAL |      45.0000     2700.00|      45.5600     2733.60|      54.1700     3250.20
630-00000 Flagging                       1000.000 HOUR|      22.0000    22000.00|      20.0000    20000.00|      21.6700    21670.00
630-00007 Traf Ctrl Inspection             46.000 DAY |     300.0000    13800.00|     166.6700     7666.82|     162.5000     7475.00
630-00012 Traf Ctrl Mgmt                   85.000 DAY |     525.0000    44625.00|     533.3300    45333.05|     519.9900    44199.15
630-80336 Barricade (3 M-B) (Temp)         12.000 EACH|     110.0000     1320.00|      22.2200      266.64|      21.6700      260.04
630-80341 Const Traf Sign (A)              23.000 EACH|      22.0000      506.00|      11.1100      255.53|      10.8400      249.32
630-80342 Const Traf Sign (B)              81.000 EACH|      35.0000     2835.00|      11.1100      899.91|      10.8400      878.04
630-80355 Port Mesg Panel                   2.000 EACH|    4800.0000     9600.00|    1333.3300     2666.66|    1299.9600     2599.92
630-80358 Flash Arrow Panel (C Ty)          3.000 EACH|    1100.0000     3300.00|     222.2200      666.66|     216.6800      650.04
630-80360 Drum Channel Dev                120.000 EACH|      20.0000     2400.00|      11.1100     1333.20|      10.8400     1300.80
630-80363 Drum Channel Dev (Light) (       12.000 EACH|      24.0000      288.00|      11.1100      133.32|      10.8400      130.08
630-80370 Conc Barrier (Temp)            1500.000 LF  |      35.0000    52500.00|      40.0000    60000.00|      39.5300    59295.00
630-80380 Traffic Cone                     60.000 EACH|       3.0000      180.00|       2.2200      133.20|       2.1700      130.20
630-85010 Impact Atten (Temp)               6.000 EACH|     700.0000     4200.00|    2333.3300    13999.98|    2274.9300    13649.58
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,932,627.80|       $     2,016,000.00|       $     2,115,890.71
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,932,627.80|       $     2,016,000.00|       $     2,115,890.71
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 232A              |(  4 ) 279A              |(  5 ) 727A
                                                      |AMERICAN CIVIL CONSTRUCTO|TEZAK HEAVY EQUIPMENT CO.|HABITAT CONSTRUCTION, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   20000.0000    20000.00|   32307.6500    32307.65|   28116.1300    28116.13
202-00035 Rem Pipe                        105.000 LF  |      20.0000     2100.00|      21.6500     2273.25|      19.0600     2001.30
202-00090 Rem Delineator                   20.000 EACH|       5.0000      100.00|      12.5200      250.40|       9.1300      182.60
202-00220 Rem Asphalt Mat                5921.000 SY  |       5.0000    29605.00|       4.6000    27236.60|       4.6200    27355.02
202-00250 Rem Pavement Marking           1148.000 SF  |       6.0000     6888.00|       5.0900     5843.32|       5.4800     6291.04
202-01000 Rem Fence                       576.000 LF  |       4.0000     2304.00|       1.2000      691.20|       2.4300     1399.68
203-00060 Emb Matl (CIP)                12099.000 CY  |       6.0000    72594.00|       7.3100    88443.69|      22.1100   267508.89
203-00100 Muck Excav                      300.000 CY  |      12.0000     3600.00|      14.3500     4305.00|      30.7000     9210.00
203-00850 Polystyrene Fill (CIP)         4102.000 CY  |      65.0000   266630.00|      78.1900   320735.38|      81.9100   335994.82
203-01100 Proof Rolling                    60.000 HOUR|      88.0000     5280.00|     119.6000     7176.00|     120.7200     7243.20
203-01515 Backhoe (Landscaping)            24.000 HOUR|      78.0000     1872.00|     120.1900     2884.56|     126.4500     3034.80
203-01551 Dozing (Heavy)                  120.000 HOUR|     188.0000    22560.00|     203.5500    24426.00|     182.6300    21915.60
203-01555 Dozing (Landscaping)             24.000 HOUR|     115.0000     2760.00|     141.1400     3387.36|     182.6400     4383.36
203-01582 Truck (Dump)                     45.000 HOUR|      94.0000     4230.00|      60.9600     2743.20|      96.1400     4326.30
203-01590 Front End Loader (Rubber)        36.000 HOUR|      91.0000     3276.00|     152.1700     5478.12|     146.0100     5256.36
203-01597 Potholing                        30.000 HOUR|     150.0000     4500.00|     146.4200     4392.60|     154.5300     4635.90
206-00000 Str Excav                     17966.000 CY  |      12.0000   215592.00|       8.4100   151094.06|       7.6700   137799.22
206-00065 Str Bkfl (Flow-Fill)             59.000 CY  |     225.0000    13275.00|     135.7600     8009.84|     100.2800     5916.52
206-00100 Str Bkfl (CL 1)                  15.000 CY  |      50.0000      750.00|      46.8200      702.30|      62.6200      939.30
206-00505 Filter Matl (Spec)              301.000 CY  |      43.0000    12943.00|      56.6300    17045.63|      68.8100    20711.81
206-00520 Filter Matl (CL B)             2160.000 CY  |      36.0000    77760.00|      49.1900   106250.40|      54.8000   118368.00
208-00002 Erosion Log (12 In)             750.000 LF  |       5.0000     3750.00|       5.0900     3817.50|       6.7100     5032.50
208-00011 Erosion Bales (Weed Free)        22.000 EACH|      17.0000      374.00|      20.3300      447.26|      22.7600      500.72
208-00020 Silt Fence                     3176.000 LF  |       2.0000     6352.00|       1.7900     5685.04|       2.4400     7749.44
208-00045 Conc Washout Str                  1.000 EACH|     500.0000      500.00|     615.9900      615.99|    1341.1400     1341.14
208-00070 Vehicle Tracking Pad              4.000 EACH|    1500.0000     6000.00|    1617.7300     6470.92|    1487.1900     5948.76
208-00103 Removal and Disposal of Se       24.000 HOUR|      60.0000     1440.00|      72.6600     1743.84|      56.2200     1349.28
208-00105 Removal and Disposal of Se       24.000 HOUR|     180.0000     4320.00|     144.4200     3466.08|      70.2300     1685.52
208-00205 Erosion Control Supervisor       60.000 HOUR|      68.0000     4080.00|      59.2700     3556.20|      72.6200     4357.20
210-00810 Res Ground Sign                   1.000 EACH|     275.0000      275.00|     693.3700      693.37|      36.5100       36.51
210-01130 Res Gdrail Ty 3                 733.000 LF  |      28.0000    20524.00|      13.0900     9594.97|      23.9300    17540.69
210-01140 Res Gdrail Ty 4                 475.000 LF  |      10.0000     4750.00|      13.8700     6588.25|      67.0600    31853.50
210-01200 Res End Anchorage                 4.000 EACH|     750.0000     3000.00|     694.5500     2778.20|    1650.0000     6600.00
212-00006 Seeding (Native)                  2.110 ACRE|     700.0000     1477.00|     753.1400     1589.13|     566.5000     1195.32
212-00028 Seeding (Wetlands)                0.030 ACRE|   16000.0000      480.00|    2127.9100       63.84|   13750.0000      412.50
212-00032 Soil Conditioning                 2.110 ACRE|    8700.0000    18357.00|    2267.7700     4784.99|    7425.0000    15666.75
213-00012 Spray-on Mulch Blanket            2.110 ACRE|    4100.0000     8651.00|    3454.8600     7289.75|    3520.0000     7427.20
240-00000 Wildlife Biologist               30.000 HOUR|      77.0000     2310.00|      84.0900     2522.70|      66.0000     1980.00
304-01005 ABC (CL 1)                     7175.000 CY  |      32.0000   229600.00|      36.4300   261385.25|      30.7900   220918.25



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 232A              |(  4 ) 279A              |(  5 ) 727A
                                                      |AMERICAN CIVIL CONSTRUCTO|TEZAK HEAVY EQUIPMENT CO.|HABITAT CONSTRUCTION, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
304-03005 ABC (CL 3)                      300.000 CY  |      30.0000     9000.00|      24.5600     7368.00|      24.6000     7380.00
304-06007 ABC (CL 6)                      759.000 CY  |      33.0000    25047.00|      54.7900    41585.61|      31.4400    23862.96
403-00720 HMA (Patching) (Asph)           300.000 TON |     150.0000    45000.00|     148.1500    44445.00|     174.9000    52470.00
403-34701 HMA (Gr SX) (75)               1403.000 TON |     105.0000   147315.00|     102.5700   143905.71|     100.6500   141211.95
411-03352 Asph Cem (PG 58-28)              85.000 TON |     760.0000    64600.00|     740.7400    62962.90|     786.5000    66852.50
411-10255 Emul Asph (SS)                  298.000 GAL |       6.0000     1788.00|       5.7000     1698.60|       5.5000     1639.00
420-00113 Geotextile (Drain) (CL 2)     10007.000 SY  |       2.0000    20014.00|       1.6200    16211.34|       3.9400    39427.58
420-00520 Geogrid Pvmt Reinf             9867.000 SY  |       5.0000    49335.00|       3.7400    36902.58|       5.8900    58116.63
506-00030 Grouted Riprap                   13.000 CY  |     325.0000     4225.00|     238.8500     3105.05|     180.6800     2348.84
506-00218 Riprap (18 In)                   26.000 CY  |     150.0000     3900.00|     106.6800     2773.68|     118.7700     3088.02
506-01020 Geogrid Reinforce              9437.000 SY  |       4.0000    37748.00|       2.8200    26612.34|       5.5900    52752.83
601-01000 Conc CL B                         7.000 CY  |     750.0000     5250.00|     830.8400     5815.88|     489.2600     3424.82
601-03000 Conc CL D                       343.000 CY  |     340.0000   116620.00|     253.4400    86929.92|     243.9100    83661.13
602-00000 Reinf Steel                   11020.000 LB  |       1.0000    11020.00|       2.4600    27109.20|       1.0100    11130.20
603-01245 24 In RCP (CIP)                 114.000 LF  |      75.0000     8550.00|     178.2400    20319.36|     189.6800    21623.52
603-05024 24 In RCES                        1.000 EACH|     780.0000      780.00|    1136.1400     1136.14|    1038.9600     1038.96
603-10240 24 In CSP                        72.000 LF  |      70.0000     5040.00|      68.4500     4928.40|     120.8300     8699.76
603-30024 24 In SES                         1.000 EACH|     540.0000      540.00|     679.6100      679.61|     657.1200      657.12
604-00510 Inlet Ty D (10 Ft)                1.000 EACH|    5000.0000     5000.00|    8216.8100     8216.81|    6217.9400     6217.94
605-00004 4 In Underdrain                   5.000 LF  |      25.0000      125.00|      40.2500      201.25|      11.1500       55.75
605-00040 4 In PP Underdrain             1010.000 LF  |      11.0000    11110.00|      12.9100    13039.10|       5.6700     5726.70
605-01030 3 In Hor Drain                 3000.000 LF  |      35.0000   105000.00|      34.6900   104070.00|      33.1000    99300.00
605-82306 6 In Drain Pipe                 566.000 LF  |      23.0000    13018.00|      14.1000     7980.60|      19.7200    11161.52
607-00010 Corner and Line Br Post           6.000 EACH|     350.0000     2100.00|     298.8700     1793.22|     316.3500     1898.10
607-01100 Fence BW TWP                    576.000 LF  |       6.0000     3456.00|       3.4100     1964.16|       2.4800     1428.48
607-11525 Fence (Plastic)                 236.000 LF  |       5.0000     1180.00|       2.6900      634.84|       2.7900      658.44
612-00001 Delin (Ty I)                     45.000 EACH|      22.0000      990.00|      19.1300      860.85|      28.1000     1264.50
620-00001 Field Office (CL 1)               1.000 EACH|   10000.0000    10000.00|   15350.4800    15350.48|    9481.1200     9481.12
620-00011 Field Lab (CL 1)                  1.000 EACH|   11000.0000    11000.00|   14458.9200    14458.92|    9481.1200     9481.12
620-00020 Sanitary Facility                 1.000 EACH|     800.0000      800.00|    3128.2900     3128.29|    1382.6700     1382.67
621-00450 Detour Pvmt                    2029.000 SY  |      45.0000    91305.00|      52.3100   106136.99|      42.9900    87226.71
625-00000 Const Surveying                   1.000 L S |   25000.0000    25000.00|   16237.8500    16237.85|   18480.0000    18480.00
626-00000 Mobilization                      1.000 L S |  210000.0000   210000.00|  168737.7400   168737.74|  191727.2700   191727.27
626-01000 Public Info Services              1.000 L S |    6000.0000     6000.00|    8851.6600     8851.66|    8250.0000     8250.00
627-00005 Epoxy Pvmt Mkg                   36.300 GAL |     260.0000     9438.00|     244.0100     8857.56|     242.0900     8787.87
627-00012 Pvmt Mkg Paint (Low VOC So       60.000 GAL |      50.0000     3000.00|      47.6400     2858.40|      34.5800     2074.80
630-00000 Flagging                       1000.000 HOUR|      22.0000    22000.00|      20.9200    20920.00|      19.8000    19800.00
630-00007 Traf Ctrl Inspection             46.000 DAY |     180.0000     8280.00|     174.2900     8017.34|     165.0000     7590.00
630-00012 Traf Ctrl Mgmt                   85.000 DAY |     580.0000    49300.00|     557.7300    47407.05|     528.0000    44880.00
630-80336 Barricade (3 M-B) (Temp)         12.000 EACH|      25.0000      300.00|      23.2400      278.88|      22.0000      264.00
630-80341 Const Traf Sign (A)              23.000 EACH|      12.0000      276.00|      11.6200      267.26|      11.0000      253.00



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 232A              |(  4 ) 279A              |(  5 ) 727A
                                                      |AMERICAN CIVIL CONSTRUCTO|TEZAK HEAVY EQUIPMENT CO.|HABITAT CONSTRUCTION, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80342 Const Traf Sign (B)              81.000 EACH|      12.0000      972.00|      11.6200      941.22|      11.0000      891.00
630-80355 Port Mesg Panel                   2.000 EACH|    1500.0000     3000.00|    1394.3200     2788.64|    1320.0000     2640.00
630-80358 Flash Arrow Panel (C Ty)          3.000 EACH|     250.0000      750.00|     232.3900      697.17|     220.0000      660.00
630-80360 Drum Channel Dev                120.000 EACH|      12.0000     1440.00|      11.6200     1394.40|      11.0000     1320.00
630-80363 Drum Channel Dev (Light) (       12.000 EACH|      12.0000      144.00|      11.6200      139.44|      11.0000      132.00
630-80370 Conc Barrier (Temp)            1500.000 LF  |      30.0000    45000.00|      42.6700    64005.00|      43.7800    65670.00
630-80380 Traffic Cone                     60.000 EACH|       3.0000      180.00|       2.3300      139.80|       2.2000      132.00
630-85010 Impact Atten (Temp)               6.000 EACH|    2500.0000    15000.00|    2440.0600    14640.36|    2310.0000    13860.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,295,795.00|       $     2,318,274.44|       $     2,546,265.94
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,295,795.00|       $     2,318,274.44|       $     2,546,265.94
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/15/12
                                                                                                                   PAGE : 001 -7
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 870A              |(  7 ) 1278A             |(  8 ) 045A
                                                      |SEMA CONSTRUCTION, INC.  |ROCKY MOUNTAIN EXCAVATING|WILLIAMS CONSTRUCTION CON
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   50000.0000    50000.00|   21000.0000    21000.00|    4969.0800     4969.08
202-00035 Rem Pipe                        105.000 LF  |      50.0000     5250.00|      41.0000     4305.00|      14.3300     1504.65
202-00090 Rem Delineator                   20.000 EACH|      11.0000      220.00|      11.0000      220.00|      14.8400      296.80
202-00220 Rem Asphalt Mat                5921.000 SY  |      11.0000    65131.00|      13.0000    76973.00|       3.5600    21078.76
202-00250 Rem Pavement Marking           1148.000 SF  |       6.0000     6888.00|       4.0000     4592.00|       4.9100     5636.68
202-01000 Rem Fence                       576.000 LF  |       1.1000      633.60|       2.0000     1152.00|       3.5700     2056.32
203-00060 Emb Matl (CIP)                12099.000 CY  |      15.0000   181485.00|       8.0000    96792.00|      25.7600   311670.24
203-00100 Muck Excav                      300.000 CY  |      15.0000     4500.00|      19.0000     5700.00|      19.1100     5733.00
203-00850 Polystyrene Fill (CIP)         4102.000 CY  |      70.0000   287140.00|      70.0000   287140.00|      73.2100   300307.42
203-01100 Proof Rolling                    60.000 HOUR|      85.0000     5100.00|     105.0000     6300.00|     116.7200     7003.20
203-01515 Backhoe (Landscaping)            24.000 HOUR|     160.0000     3840.00|     120.0000     2880.00|      93.6000     2246.40
203-01551 Dozing (Heavy)                  120.000 HOUR|     130.0000    15600.00|     130.0000    15600.00|     186.0500    22326.00
203-01555 Dozing (Landscaping)             24.000 HOUR|     130.0000     3120.00|     115.0000     2760.00|     139.8300     3355.92
203-01582 Truck (Dump)                     45.000 HOUR|     110.0000     4950.00|     100.0000     4500.00|     116.7200     5252.40
203-01590 Front End Loader (Rubber)        36.000 HOUR|     150.0000     5400.00|     105.0000     3780.00|     116.7200     4201.92
203-01597 Potholing                        30.000 HOUR|     340.0000    10200.00|     250.0000     7500.00|     140.9800     4229.40
206-00000 Str Excav                     17966.000 CY  |      13.0000   233558.00|      11.0000   197626.00|      20.4500   367404.70
206-00065 Str Bkfl (Flow-Fill)             59.000 CY  |     120.0000     7080.00|     140.0000     8260.00|     136.5600     8057.04
206-00100 Str Bkfl (CL 1)                  15.000 CY  |     110.0000     1650.00|      85.0000     1275.00|      81.9200     1228.80
206-00505 Filter Matl (Spec)              301.000 CY  |      60.0000    18060.00|      53.0000    15953.00|      43.2700    13024.27
206-00520 Filter Matl (CL B)             2160.000 CY  |      60.0000   129600.00|      40.0000    86400.00|      43.4500    93852.00
208-00002 Erosion Log (12 In)             750.000 LF  |       3.6000     2700.00|       4.0000     3000.00|       4.5600     3420.00
208-00011 Erosion Bales (Weed Free)        22.000 EACH|      11.0000      242.00|      14.0000      308.00|      15.0200      330.44
208-00020 Silt Fence                     3176.000 LF  |       1.0000     3176.00|       3.0000     9528.00|       1.4400     4573.44
208-00045 Conc Washout Str                  1.000 EACH|     750.0000      750.00|     800.0000      800.00|    1159.4500     1159.45
208-00070 Vehicle Tracking Pad              4.000 EACH|    1200.0000     4800.00|    1200.0000     4800.00|    1621.6900     6486.76
208-00103 Removal and Disposal of Se       24.000 HOUR|      32.0000      768.00|      50.0000     1200.00|      52.0000     1248.00
208-00105 Removal and Disposal of Se       24.000 HOUR|      76.0000     1824.00|     150.0000     3600.00|     161.7800     3882.72
208-00205 Erosion Control Supervisor       60.000 HOUR|      15.0000      900.00|     100.0000     6000.00|     109.7800     6586.80
210-00810 Res Ground Sign                   1.000 EACH|     590.0000      590.00|     500.0000      500.00|     670.2500      670.25
210-01130 Res Gdrail Ty 3                 733.000 LF  |      22.0000    16126.00|      20.0000    14660.00|      25.1300    18420.29
210-01140 Res Gdrail Ty 4                 475.000 LF  |      15.0000     7125.00|      10.0000     4750.00|      13.6700     6493.25
210-01200 Res End Anchorage                 4.000 EACH|    1500.0000     6000.00|     800.0000     3200.00|    1733.4000     6933.60
212-00006 Seeding (Native)                  2.110 ACRE|     600.0000     1266.00|     550.0000     1160.50|     595.1300     1255.72
212-00028 Seeding (Wetlands)                0.030 ACRE|    2000.0000       60.00|   12000.0000      360.00|   14445.0000      433.35
212-00032 Soil Conditioning                 2.110 ACRE|    4000.0000     8440.00|    7000.0000    14770.00|    7800.3000    16458.63
213-00012 Spray-on Mulch Blanket            2.110 ACRE|    3400.0000     7174.00|    3000.0000     6330.00|    3697.9200     7802.61
240-00000 Wildlife Biologist               30.000 HOUR|     100.0000     3000.00|      68.0000     2040.00|      80.8900     2426.70
304-01005 ABC (CL 1)                     7175.000 CY  |      22.0000   157850.00|      39.0000   279825.00|      31.7300   227662.75
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 870A              |(  7 ) 1278A             |(  8 ) 045A
                                                      |SEMA CONSTRUCTION, INC.  |ROCKY MOUNTAIN EXCAVATING|WILLIAMS CONSTRUCTION CON
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
304-03005 ABC (CL 3)                      300.000 CY  |      33.0000     9900.00|      18.0000     5400.00|      25.6200     7686.00
304-06007 ABC (CL 6)                      759.000 CY  |      44.0000    33396.00|      54.0000    40986.00|      31.7700    24113.43
403-00720 HMA (Patching) (Asph)           300.000 TON |     150.0000    45000.00|     181.0000    54300.00|     152.2700    45681.00
403-34701 HMA (Gr SX) (75)               1403.000 TON |      91.0000   127673.00|     110.0000   154330.00|     107.4800   150794.44
411-03352 Asph Cem (PG 58-28)              85.000 TON |     660.0000    56100.00|     800.0000    68000.00|     754.6200    64142.70
411-10255 Emul Asph (SS)                  298.000 GAL |       5.0000     1490.00|       5.0000     1490.00|       5.7800     1722.44
420-00113 Geotextile (Drain) (CL 2)     10007.000 SY  |       4.3000    43030.10|       3.4500    34524.15|       3.4100    34123.87
420-00520 Geogrid Pvmt Reinf             9867.000 SY  |       3.2000    31574.40|       6.0000    59202.00|       4.6400    45782.88
506-00030 Grouted Riprap                   13.000 CY  |     480.0000     6240.00|     400.0000     5200.00|     233.6300     3037.19
506-00218 Riprap (18 In)                   26.000 CY  |     210.0000     5460.00|     200.0000     5200.00|     157.0300     4082.78
506-01020 Geogrid Reinforce              9437.000 SY  |       4.0000    37748.00|      11.0000   103807.00|       6.2000    58509.40
601-01000 Conc CL B                         7.000 CY  |     740.0000     5180.00|    1100.0000     7700.00|     835.9600     5851.72
601-03000 Conc CL D                       343.000 CY  |     230.0000    78890.00|     330.0000   113190.00|     323.5700   110984.51
602-00000 Reinf Steel                   11020.000 LB  |       1.2000    13224.00|       1.0000    11020.00|       1.2700    13995.40
603-01245 24 In RCP (CIP)                 114.000 LF  |     250.0000    28500.00|     100.0000    11400.00|      96.0100    10945.14
603-05024 24 In RCES                        1.000 EACH|     710.0000      710.00|     860.0000      860.00|     925.6400      925.64
603-10240 24 In CSP                        72.000 LF  |     120.0000     8640.00|      89.0000     6408.00|      92.1100     6631.92
603-30024 24 In SES                         1.000 EACH|     440.0000      440.00|     600.0000      600.00|     636.7400      636.74
604-00510 Inlet Ty D (10 Ft)                1.000 EACH|    4600.0000     4600.00|    7500.0000     7500.00|    5512.2100     5512.21
605-00004 4 In Underdrain                   5.000 LF  |     500.0000     2500.00|      98.0000      490.00|      22.5000      112.50
605-00040 4 In PP Underdrain             1010.000 LF  |      15.0000    15150.00|      25.0000    25250.00|      22.2000    22422.00
605-01030 3 In Hor Drain                 3000.000 LF  |      33.0000    99000.00|      70.0000   210000.00|      56.5600   169680.00
605-82306 6 In Drain Pipe                 566.000 LF  |      25.0000    14150.00|      29.0000    16414.00|      24.8200    14048.12
607-00010 Corner and Line Br Post           6.000 EACH|     260.0000     1560.00|     345.0000     2070.00|     520.0200     3120.12
607-01100 Fence BW TWP                    576.000 LF  |       2.9000     1670.40|      11.0000     6336.00|       9.8200     5656.32
607-11525 Fence (Plastic)                 236.000 LF  |       2.4000      566.40|       3.0000      708.00|       3.7600      887.36
612-00001 Delin (Ty I)                     45.000 EACH|      16.0000      720.00|      18.0000      810.00|      18.4900      832.05
620-00001 Field Office (CL 1)               1.000 EACH|   23700.0000    23700.00|   17000.0000    17000.00|   11556.0000    11556.00
620-00011 Field Lab (CL 1)                  1.000 EACH|   12600.0000    12600.00|   20000.0000    20000.00|   11787.1200    11787.12
620-00020 Sanitary Facility                 1.000 EACH|     550.0000      550.00|    2100.0000     2100.00|    2080.0800     2080.08
621-00450 Detour Pvmt                    2029.000 SY  |      50.0000   101450.00|      36.0000    73044.00|      42.8500    86942.65
625-00000 Const Surveying                   1.000 L S |   50000.0000    50000.00|   20000.0000    20000.00|   30045.6000    30045.60
626-00000 Mobilization                      1.000 L S |  250000.0000   250000.00|  145000.0000   145000.00|  164711.5200   164711.52
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|   12000.0000    12000.00|   11556.0000    11556.00
627-00005 Epoxy Pvmt Mkg                   36.300 GAL |     270.0000     9801.00|     240.0000     8712.00|     242.6800     8809.28
627-00012 Pvmt Mkg Paint (Low VOC So       60.000 GAL |      53.0000     3180.00|      46.0000     2760.00|      47.3800     2842.80
630-00000 Flagging                       1000.000 HOUR|      19.0000    19000.00|      22.0000    22000.00|      20.8000    20800.00
630-00007 Traf Ctrl Inspection             46.000 DAY |     150.0000     6900.00|     228.0000    10488.00|     173.3400     7973.64
630-00012 Traf Ctrl Mgmt                   85.000 DAY |     490.0000    41650.00|     570.0000    48450.00|     554.6900    47148.65
630-80336 Barricade (3 M-B) (Temp)         12.000 EACH|      21.0000      252.00|      22.0000      264.00|      23.1100      277.32
630-80341 Const Traf Sign (A)              23.000 EACH|      11.0000      253.00|      11.0000      253.00|      11.5600      265.88
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120315                CONTRACT ID : C18145                       COUNTIES : MONTROSE, REGION 3
     LETTING DATE : 03/15/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 870A              |(  7 ) 1278A             |(  8 ) 045A
                                                      |SEMA CONSTRUCTION, INC.  |ROCKY MOUNTAIN EXCAVATING|WILLIAMS CONSTRUCTION CON
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80342 Const Traf Sign (B)              81.000 EACH|      11.0000      891.00|      11.0000      891.00|      11.5600      936.36
630-80355 Port Mesg Panel                   2.000 EACH|    1300.0000     2600.00|    1500.0000     3000.00|    1386.7200     2773.44
630-80358 Flash Arrow Panel (C Ty)          3.000 EACH|     210.0000      630.00|     228.0000      684.00|     231.1200      693.36
630-80360 Drum Channel Dev                120.000 EACH|      11.0000     1320.00|      11.0000     1320.00|      11.5600     1387.20
630-80363 Drum Channel Dev (Light) (       12.000 EACH|      11.0000      132.00|      11.0000      132.00|      11.5600      138.72
630-80370 Conc Barrier (Temp)            1500.000 LF  |      60.0000    90000.00|      90.0000   135000.00|      64.2100    96315.00
630-80380 Traffic Cone                     60.000 EACH|       2.1000      126.00|       3.0000      180.00|       2.3100      138.60
630-85010 Impact Atten (Temp)               6.000 EACH|    2200.0000    13200.00|    2400.0000    14400.00|    2426.7600    14560.56
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,568,543.90|       $     2,698,412.65|       $     2,837,337.42
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,568,543.90|       $     2,698,412.65|       $     2,837,337.42
====================================================================================================================================


